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TENDER NO.: IENG/Estate/Land Valuation/T/2022,  

Dt: 18-11-2022 
 
 
 

 
 

VISAKHAPATNAM PORT AUTHORITY  
 

 
 
 
 
 
 
 
 
 
 
 
 

ISO 9001, ISO 14001 & OHSAS 18001 
 
 
 
  

e-TENDER  

 

for 
 
 
 
 
 
 

“Valuation of land for Visakhapatnam Port Authority situated in 12 Zones falling in 28 

villages of Visakhapatnam (Urban), Visakhapatnam (Rural), Gajuwaka, Parawada and 

Bheemili Mandals for the quinquennium period 2023-2028.” 

 

 

 
 
 
 
 
 
 
 
 

CHIEF ENGINEER 
ENGINEERING DEPARTMENT 

VISAKHAPATNAM PORT AUTHORITY  

3rd Floor, ADMINISTRATIVE OFFICE BUILDING, 

PORT AREA, VISAKHAPATNAM –530035, A.P., INDIA. 

PH. Nos. 0891 – 2873300 / 2873332/3337/3515 
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VISAKHAPATNAM PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT  

e-Procurement NOTICE INVITING TENDERS (NIT) 
             

1. ORGANISATION : VISAKHAPATNAM PORT AUTHORITY  

2. DEPARTMENT : Civil Engineering  

3. NIT NUMBER : IENG/Estate/Land Valuation/T/2022 dt:18-11-2022 

4. NAME OF THE WORK : Valuation of land for Visakhapatnam Port Authority 

situated in 12 Zones falling in 28 villages of 

Visakhapatnam (Urban), Visakhapatnam (Rural), 

Gajuwaka, Parawada and Bheemili Mandals for the 

quinquennium period 2023-2028. 

5. ESTIMATED AMOUNT PUT TO TENDER : Rs. 19,06,405 /- 
6. PERIOD OF COMPLETION : 2 (Two) months. 

7. 
 
 
 

FORM OF CONTRACT AND CLASS OF 
CONTRACT 

: Reputed Chartered Engineers/Valuers having 

experience in   Valuation of land works.(Registered as 

valuer in Income Tax department / empanelment with 

nationalized banks)  

8. BIDDING TYPE : Open 

9. BID CALL NO. : 1
st
 Call 

10. TYPE OF QUOTATION : Percentage 

11. TRANSACTION FEE PAYABLE TO FA& 
CAO,  VPA, PAYABLE AT 
VISAKHAPATNAM 

: Rs. 400/- + Rs. 72/- (GST) should be paid online mode 
in etenders.gov.in, after successful payment of tender 
fee only, bidder will be allowed  to participate in tender. 
Step by step procedure manual is available in 
etenders.gov.in portal under bidders manual kit option 
with the file name 
Bidder_Manual_for_Online_Payment_SBIMOPS. 

12. SOLVENCY : Rs. 6.00 Lakhs 

13. AVERAGE ANNUAL TURNOVER DURING 
LAST THREE FINANCIAL YEARS 

: 30% of the estimated amount put to tender 

14. EMD / BID SECURITY : Rs. 38,200/- should be paid online mode in 

etenders.gov.in, after successful payment of tender fee 
only, bidder will be allowed to participate in tender. Step 
by step procedure manual is available in 
etenders.gov.in portal under bidders manual kit option 
with the file name 
Bidder_Manual_for_Online_Payment_SBIMOPS 

15. EMD / BID SECURITY DD PAYABLE TO : FA & CAO, VPA payable at Visakhapatnam 

16. 
 

BID DOCUMENT DOWNLOADING START 
DATE 

: 
 

     18 - 11 - 2022  

17 PRE-BID MEETING :      02- 12 –2022 at 11.00 AM in the  Conference 
Hall of Engineering Dept., 3

rd
 Floor, AOB, VPT, 

Visakhapatnam 
18. BID DOCUMENT DOWNLOADING END 

DATE 
:       19 -12 - 2022 upto 13.00 Hours 
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19 LAST DATE AND TIME FOR RECEIPT OF 

BIDS 
:      19-12-2022 upto 14.00 Hours 

20 BID VALIDITY :        120 days 

21 TECHNICAL BID OPENING DATE & TIME :        20-12–2022   at 15.00 Hours 

22 OFFICER INVITING BIDS : Chief Engineer, VPA, VSP 

23 BID OPENING AUTHORITY  Sr. Asst. Estate Manager, VPT, 
24 ADDRESS : O/o Chief Engineer, 3

rd
 floor, Visakhapatnam Port 

Authority, Visakhapatnam – 530 035 

25 CONTACT DETAILS : Ph. No. 0891-2873300, 3332, 3515, 3337 

The tenderer who wishes to participate shall upload the tender documents in Website 
(http://etenders.gov.in). Details of average annual turnover shall not be less than 30% of estimate 
amount put to tender during the last 3 (three) years ending 31st March of the previous financial 
year, duly certified by the Chartered Accountant. Proof of experience i.e., experience of having 
successfully completed works in land valuation during last 7 years ending last day or month 
previous to the one in which applications are invited should be 3 (three) works in land valuation 
completed each costing not less than the amount equal to 40 % of the estimated cost (or) 2 (two) 
works in land valuation completed costing not less than 50% of the estimated cost (or) one work in 
land valuation completed costing not less than 80% of the estimated cost. 

The tenderers may keep a watch for further amendments if any at http://etenders.gov.in.in 
before submitting the bids and any further clarifications can also obtained from CE’s office VPA. 

In case of any inconsistency between conditions in the document/ amendments/ 
corrigendum/ clarifications, the decision of the Engineer-in-charge shall be final. 

 The signed documents that are uploaded online on VPA e-procurement web-site 
(http://vpttenders.gov.in) will only be considered for bid evaluation 

 
 
                                                                      

                                                                                CHIEF ENGINEER   
 

Copy to:  Jt. Director (R&P) - along with complete bid document in Soft copy form to display in the website on      
18–11–2022 and kept upto 19-12-2022 up to 13.00 Hrs            

Copy to:  FA&CAO/T.M./ Nodal Officer, IT / C.V.O. - for information. 
Copy to:  Dy. Director (EDP) for information. 
Copy to:  Notice Board / O.S. to arrange display the tender notice on the notice board. 
Copy to:  SE - III / DY. E.M, Sr. AEM. -  for information and necessary action. 
Copy to:  AE (Estate) 

Copy to:  The Chief Engineer, All Major Ports, through h Fax. 
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1. Procedure for bid submission:  
a. Bids shall be submitted online on e-procurement website  (https://etenders.gov.in)  platform only. 

c. b. The participating bidders in the tender should register themselves free of cost on e-procurement 
platform (https://etenders.gov.in). Bidders can log-in to e-procurement platform in Secure mode only 

by signing with the Digital signature certificates. Digital Signature Certificates can be obtained from 
one of the Authorized Certifying Authority, such as SIFY (www.safescrypt.com) / Tata Consultancy 

Services (www.tcs.ca.tcs.co.in) / n code (www.ncode solutions.com) etc., The bidders who are 

desirous of participating in e-procurement shall submit their bids as per the standard formats 
available at the site (etenders.gov.in)  

d. The bidders should scan and upload copies of Document in support of Registration as contractor and 
transfer details like copies of print out of the transfer, UTR No. (Unique transaction reference No., 
date of transfer etc., towards EMD & Transaction fee. The bidders shall sign on all the documents, 
uploaded by him, owning responsibility for their correctness/ authenticity. 

e. The transfer details like copy of print out of the money transfer, UTR No. (Unique transaction 
reference No., date of transfer etc., in respect of transaction fee and EMD are to be submitted by the 
bidders to the tender inviting Authority before the due date and time of opening of technical Bids.  
The copies of uploaded documents and originals of the same for verification shall be submitted by the 
successful bidder before award of work. The VPA shall not hold any risk on account of postal delay. 
Similarly, if any of the certificates, documents, etc., furnished by the tenderer are found to be false/ 
fabricated/ bogus, the successful bidder will be suspended from participating in tenders on e-
procurement platform for a period of three years.  

f. e. The VPA will not hold any risk and responsibility non-visibility of the scanned and uploaded 
documents. 

g. The Documents that are uploaded online on e-procurement website (etenders.gov.in) will only be 

considered for Bid Evaluation. 
 

2.   General Terms & Conditions 
a. Transaction fee: All the participating bidders shall pay a transaction fee (non-refundable) 

Rs. 400/- + Rs. 72/- (GST) should be paid online mode in etenders.gov.in, after successful payment of 
tender fee only, bidder will be allowed to participate in tender. Step by step procedure manual is available in 
etenders.gov.in portal under bidders manual kit option with the file name 

Bidder_Manual_for_Online_Payment_SBIMOPS.  
b. And E.M.D. Rs. 38,200 /- (Rupees Thirty eight thousand two hundred only) should be paid 

online mode in etenders.gov.in, after successful payment of tender fee only, bidder will be allowed to participate 
in tender. Step by step procedure manual is available in etenders.gov.in portal under bidders manual kit option 

with the file name Bidder_Manual_for_Online_Payment_SBIMOPS.  
c. The bidders shall upload the copy of the transaction details of UTR No. along with the technical 

bid documents for having remitted the tender fee & EMD failing which the bid shall be summarily 

rejected.  

d.  VPA shall not be liable / responsible for any connectivity / internet problem either with user side/ 

NIC / Bank. It is in the own interest of the bidders, bidders may get it verified from bank that the 

requisite money has been received by VPA for the NIT in which they are participating. 
 

e. Eligible Criteria:   For details please see Tender document. 
 

f. Receipt of tenders in conventional method treated as not responsive. 
 

g. “The bidder shall authenticate the bid with his digital signature certificate for submitting the bid 
electronically on e-procurement platform and the bids not authenticated by digital signature 

certificate of the bidder will not be accepted on the e-procurement platform.”  
 

CONTRACTOR 

http://www.vizagport.com/
https://etenders.gov.in/
http://www.safescrypt.com/
http://www.tcs.ca.tcs.co.in/
http://www.ncode/
http://www.vizagport.com/
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h. The successful bidder found defaulting in submission of hard copies of uploaded certificates 

/documents, with in the stipulated time i.e. before concluding the agreement or if any variation is 
noticed between the uploaded documents and the hard copies submitted by the successful bidder, 
the successful bidder will be suspended from participating in tenders on e-Procurement platform for a 
period of three years. 

 
3.   Even though the Tenderers meet the eligible criteria, they are liable to be disqualified /debarred 

/suspended / blacklisted if they have 
 Furnished false / fabricated particulars in the forms, statements and / annexures submitted in 

proof of the qualification requirements and/or  

 Not turned up for entering into agreement, when called upon. 
 Violating the terms & conditions, litigation history or financial failures etc. and/or  

 
4. If the SoR quoted by a bidder less than the SoR will not be considered and if found to be either 
abnormally low or with in the permissible ceiling limits prescribed but under collusion or due to unethical 
practices adopted at the time of bidding process, such bids shall be rejected.  
 
5. A tenderer / Bidder submitting a Tender or Bid  which the tender accepting authority considers excessive 
and or indicative of insufficient knowledge of current prices or definite attempt of profiteering will render 
himself liable to be debarred permanently from tendering or for such period as the tender accepting 
authority may decide.   
 
6. One Tender per Tenderer: 
Each Tenderer shall submit only one Tender for the subject tender.  A Tenderer who submits more than one 
Tender will cause disqualification of all the Tenders submitted by the Tenderer. 

 
7. Last date / time for Submission of the Tenders : 

a. Tenders must be submitted not later than the date and time specified in NIT. In the event of the 
specified date / time for the submission of bids declared as holiday, the bids shall be submitted on 
the next working day. 

b. The Chief Engineer, VPT, may extend the dates for issue and receipt of Tenders by issuing an 
amendment. 

 
8. Modification to the Tender. 
No Tender can be modified after the last date /time of submission of Tenders. 
 
TENDER OPENING AND EVALUATION 
 
9.Tender opening 
a. The tenderers or their authorised representatives can be present at the time of opening of the tenders.  
Either the tenderer himself or one of his representative with proper authorisation only will be allowed at the 
time of tender opening.  If any of the tenderer is not present at the time of opening of tenders, the tender 
opening authority will, on opening the tender of the absentee tenderer, reads out and record the deficiencies 
if any, which shall be binding on the tenderer. 

 
b. The technical bid containing qualification requirements as per Annexures I to IV will be evaluated by the 
tender opening authority and the minutes are recorded which will be signed by the tender opening authority 
as well as tenderers or their authorised representatives present. 
 
CONTRACTOR 
 
 



6 

 

c.   Pre-bid meeting “The tenderers/Bidders should note that the pre-bid queries/Clarifications sought if any 
are to be submitted in writing on or before the day of pre-bid meeting and thereafter no queries/clarifications 
shall be entertained. 
 
10. Clarification on the Technical Bid. 
a. The tender opening authority may call upon any Tenderer / Bidder for clarification on the statements, 
documentary proof relating to the technical bid.  The request for clarification and response thereto shall be in 
writing and it shall be only on the qualification information furnished by the Tenderer.   The clarification called 
for from the tenderers / Bidders shall be furnished within the stipulated time, which shall not be more than a 
week. 
 
b. The Tenderer/Bidder if so desirous shall agree in writing to furnish the clarification called for within the 
stipulated time and, for disqualification and rejection of his tender in the event of failure to do so. 
 
11. Price Bid Opening: 
a. Only the Price Bids of qualified Tenderers whose technical Bids are found satisfying the eligibility criteria 
shall be opened in the presence of the qualified Tenderers / Bidders who ever is interested or their authorised 
representatives present on the date and time fixed.   

 
b. The Price Bid of the Unqualified Tenderers will not be opened and kept in safe custody till the tenders are 
finalised and thereafter shall be returned to tenderers concerned along with E.M.D. 
 
c. Tenders shall be scrutinised in accordance with the conditions stipulated in the Tender document.  In case 
of any discrepancy of non-adherence to the Conditions, the decision taken by the Tender Accepting Authority 
on tenders shall be final and the same shall be binding both on tender accepting and the tenderer / Bidder. 
 
12. Evaluation and Comparison of Price Bids 
The Superintending Engineer will evaluate and compare the price bids of all the qualified Tenderers. 
 

13. Process to be Confidential. 

a. Information relating to the examination, clarification, evaluation and comparison of Tenders and 
recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not 
officially concerned with such process until the award to the successful Tenderer has been announced by the 
tender accepting authority.  Any effort by a Tenderer to influence the processing of Tenders or award 
decisions may result in the rejection of his Tender. 
 
b. No Tenderer / Bidder shall contact the Superintending Engineer or any authority concerned with 
finalization of tenders on any matter relating to Tender from the time of the Tender opening to the time the 
Contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Superintending 
Engineer, it should do so in writing. 
 
c. Before recommending / accepting the tender, the tender recommending / accepting authority shall verify 
the correctness of certificates submitted to meet the eligibility criteria and specifically experience.  The 
authenticated agreements of previous works executed by the lowest tenderer shall be called for. 
 
d. Tenders will be finalized by the Asst. Engineers / Sr. Asst. Estate Manager/ Superintending Engineers / 
Dy. Chief Engineer / Chief Engineer / VPT according to the powers vested with them. 
 
e. For more details please see tender document. 

 
 

CONTRACTOR 
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VISAKHAPATNAM PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

 DIVISION: ESTATE 
NOTICE INVITING TENDERS 

 

1. Percentage Rate tenders are invited for the work: Valuation of land for Visakhapatnam Port 
Authority situated in 12 Zones falling in 28 villages of Visakhapatnam (Urban), 
Visakhapatnam (Rural), Gajuwaka, Parawada and Bheemili Mandals for the quinquennium 
period 2023-2028. 

 ESTIMATED AMOUNT PUT TO TENDER:  Rs.19,06,405/- 

2. Contract Documents consisting of the detailed plans completed specifications the Schedule 
of quantities of the various clauses of work to be done and the set of CONDITIONS OF 
CONTRACT enclosed. 

3. A sum of Rs. 400/- + Rs. 72/- (GST) should be paid online mode in etenders.gov.in, after 
successful payment of tender fee only, bidder will be allowed to participate in tender. Step 
by step procedure manual is available in etenders.gov.in portal under bidders manual kit 
option with the file name Bidder_Manual_for_Online_Payment_SBIMOPS. 

4. The time allowed for completion of the work will be mentioned therein. Earnest money 
amounting Rs. 38,200/- (Rupees Thirty eight thousand two hundred only) should be 
paid online mode in etenders.gov.in, after successful payment of tender fee only, bidder will 
be allowed to participate in tender. Step by step procedure manual is available in 
etenders.gov.in portal under bidders manual kit option with the file name 
Bidder_Manual_for_Online_Payment_SBIMOPS 

5. The contractor whose tender is accepted will be required to furnish security for the due 
fulfilment of this contract consisting of a percentage deduction from the monthly payment to 
be made on account to the contractor. The Earnest Money Deposit of L-1 (successful) 
bidder will be refunded after award of work and on submission of performance Guarantee. 

6. The acceptance of tender will rest with the Chairman, Visakhapatnam Port Authority Which 
does not bind itself to accept lowest tender and reserves to itself the authority to reject any 
or all of the tenders received without the assignment of any reason.  All tenders in which 
any of the prescribed condition are not fulfilled will be rejected. 

7. Tenders which do not fulfil all or any of the above conditions and or incomplete in any 
respect are liable to summary rejection and tenders containing uncalled for Remarks or any 
additional conditions are also liable for summary rejection. 

8. Canvassing in connection with tenders is strictly prohibited and the tenders submitted    by 
the contractors, who resort to canvassing will be liable to rejection. 

9. (a) The contractor should not introduce item rates such tenders will be rejected.    

  (b) The percentage shall be quoted in figures and words and shall be accurately filled in 

10. Sales Tax or any other taxes on materials or on works contract as applicable in respect of 
this contract should be payable by the contractor and Port Authority will not entertain any 
claims whatsoever in this respect. 

11. The tenderer will have to give a certificate that he is not related to any officer of 
Visakhapatnam Port Authority or any Officer in the rank of under Secretary or above in the 
Ministry of Surface Transport, Government of India.  The tenderer should give a declaration 
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along with his tender about the name of the relations who are employed as Non-Gazetted 
Officer in Port Authority.   

12. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of Government of India is allowed to 
work as a Contractor for a period of 2 years of his retirement from Government of India. This 
contract is liable to be cancelled if either the Contractor or any of his employee is found at 
any time to be such a person who has not obtained the permission of the Government of 
India as aforesaid before submission of the tender or engagement in the Contractor’s service 
as the case may be. 

13. Site for the execution of the work will be made available as soon as the work is awarded in 
case it is not possible for the department to make available the entire site at a time on the 
award of the work. The Contractor will have to arrange their working programme suitably. No 
claim whatsoever for handing over the site in stages will be entertained, and the decision of 
the Chief Engineer is final and cannot be questioned.\ 

14. The Contractor shall produce a license in the prescribed form from Asst. Labour 
Commissioner (Central), within 15 days from the date of work order and on his failure to do 
so the contract is liable to be terminated and the Earnest Money Deposit or Retention Money 
(RM) whichever is to his credit shall be forfeited and the Contract shall have no claim 
whatsoever on this account. 

15. The Tender submitted by the tenderer should be valid for a minimum period of 120 days 
from the date of opening of tender and the tenderer cannot amend, alter or revoke his tender 
in any way during this period, and if he does so, the E.M.D. paid by him shall be forfeited 
without any notice. 

16. The successful tenderer(s) shall execute an agreement with Visakhapatnam Port Authority    
Board on a Non-judicial stamp paper in the prescribed form. 

17. The tenderers should acquaint themselves with the work and working conditions of the site 
and locality and no claim will be entertained on this issue and the decision of Chief Engineer 
is final and cannot be questioned. 

(a) DELETED.  

 (b) The tax deduction at source towards GST, the bidders to furnish the GST registration, GST 
tax invoice etc., as per the guidelines of GST. The necessary recoveries will be made under 
GST law is applicable. The proof of GSTN etc., shall be furnished along the e-tender. 

18. The tenderer should read the specifications and study the working drawing and special 
conditions etc., carefully before submitting the tender 

19. DELETED. 
 

20. DELETED. 
 

 21. DELETED. 
 
22.  The Contractor to whom the work is awarded shall invariably produce the PAN Number 

obtained from the Income Tax Authorities, along with proof. 
 
23.  The contractor shall upload required document as per the Checklist enclosed   (Annexure-

V) along with tenders. The tenders received without uploading required documents as per the 
checklist will be liable for rejection. 
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24.  The contractors / Firms while quoting tender shall note that, no post tender negotiations will 
be held with the L–1 tenderers, except in exceptional cases, wherever it is found necessary. 

 
25. In the event that two or more bidders quote the same amount of percentage (The “Tie 

Bidders”) the authority shall identify the selected bidder by draw of lots, which shall be 
conducted, with prior notice in the presence of the Tie Bidders who choose to attend. 

 
26. Tenderers shall submit the experience/completion certificates along with their tender, duly 

notarised. 
 
27. In case the documents submitted by the bidder found to be not genuine, the management 

reserves the right to forfeit the EMD/SD besides not to allow to participate in future tenders of 
VPA. 

 
28. The rate to be quoted should be exclusive of G.S.T. component, if the contractor / firms 

claims / bills / invoices contains G.S.T. registration No., the G.S.T amount will be admitted for 
payment without insisting for G.S.T. challan. 

 
29. Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub- Contractor 

being an individual or HUF and for the payments in respect of resident Contractor / Sub-
Contractor other than individuals and HUF, IT @ 2% is applicable under Section 194(C) of 
Income Tax Act. 
 
 
 
 
CONTRACTOR                                                                 CHIEF ENGINEER   
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Instructions to bidders for online e-bid submission through e-tendering and                              
e-procurement 
 
The Visakhapatnam Port Authority (VPA) is introducing e-procurement and e-tendering system from 
1st January 2011. The port has adopted the software of NIC for this purpose. The bidders are 
requested to note these changes and make themselves ready for e-procurement and e-tendering. 
 
The following instructions are to be followed for online submission of bids by the bidders: 
 
1.  Bidder should do the registration in the tender site https://etenders.gov.in using the option 
available. Then the Digital Signature registration has to be done with the e – token, after logging into 
the site. The e-token may be obtained from one of the authorized Certifying Authorities such as 
SIFY (www.safescrypt.com)/ Tata Consultancy Services (www.tcs-ca.tcs.co.in) /Code 
(www.ncodesolutions.com) etc. 
 
2. Bidder then login to the site through the user id/ password chosen during registration. 
 
3. The e – token that is registered should be used by the bidder and should not be allowed for 
misuse by others. 
 
4. The Bidders can update well in advance, the documents such as certificates, purchase order 
details etc. under My Documents option and these can be selected as per tender requirements and 
then send along with bid documents during bid submission. 
 
5. After downloading / getting the tender schedules, the Bidder should go through them carefully 
and submit the documents as asked, otherwise, the bid will be rejected. 
 
6. If there are any clarifications, this may be obtained online through the tender site, or through the 
contact details. Bidder should take into account of the corrigendum’s published before submitting 
the bids online. 
 
7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender schedule and they should be in PDF/xls/rar/dwf formats. If there is more than one document, 
they can be clubbed together. 
 
8. Bidder should get ready the EMD as specified in the tender.  
 
9. The bidder should read the terms & conditions and accepts the same to proceed further to submit 
the bids. 
 
10. The bidder has to submit the tender document online, well in advance, before the prescribed 
time to avoid any delay or problem during the e-submission process. 
 
11. After the bid submission, the acknowledgement number, given by the e – tendering system, 
should be printed by the bidder and kept as a record of evidence for online submission of the bid for 
the particular tender. 
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12. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 
difficulties faced, during the submission of bids online by the bidders at their end. 
 
13. The bidder should submit the bid documents by online mode, through the site 
https://etenders.gov.in to the TIA as indicated in the tender. 
 
14. The tendering system will give a successful bid updation message after uploading all the bid 
documents submitted & then a bid summary will be shown with the bid number, date & time of 
submission of the bid with all other relevant details. The bid summary will act as a proof of bid 
submission for a tender floated and will also act as an entry point to participate in the bid opening 
date. 
 
15. Bidder should log into the site well in advance for bid submission so that he submits the bid in 
time i.e. on or before the bid submission end time. If there is any delay, due to other issues, bidder 
only is responsible. 
 
16. Each document to be uploaded through online for the tenders should be less than 2MB. If 
any document is more than 2 MB, it cannot be uploaded. However, if the file size is less than 
1 MB, the transaction uploading time will be very fast. The total size of the documents, put 
together, should be less than or equal to 12 MB. 
 
17. The bidder should see that the bid documents submitted should be free from virus and if the 
documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected. 
 
18. The bidder should submit the relevant documents asked against the technical and financial 
cover portions and in case of irrelevant documents, the bid is liable for rejection. 
 
19. The time settings fixed in the server side & displayed at the top of the tender site, will be valid for 
all actions of requesting, bid submission, bid opening etc., in the e–Procurement system. The 
bidders should follow this time during bid submission. 
 
20. All the data being entered by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during 
the bid submission & not be viewable by any one until the time of bid opening. Overall, the 
submitted tender documents become readable only after the tender opening by the authorized 
individuals. 
 
21. The confidentiality of the bids is maintained since the secured Socket Layer 12 B bit encryption 
technology is used. Data storage encryption of sensitive fields is done. 
 
22. The bidder should logout of the tendering system using the normal logout option available at the 
top right hand corner and not by selecting the (X) option in the browser. 
 
23. Bidder can resubmit the bid online as many times as possible within the Bid Submission end 
date and time. 
 
24. Bidder can withdraw the bid submitted online within the bid submission end date and time, and 
the withdrawn bid can’t be resubmitted. 
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25. For any clarifications on the e-Procurement system, please contact Visakhapatnam Port 
Authority e-procurement cell by mail/phone/in person. 
 
Sri. A. VENUPRASAD, C.E / VPA 
Ph.: 0891-2873300 /Mobile No: 9948298321 
 
Sri. A.C. VIKASH, S.E.-III / VPA 
Ph.0891-2873332 / Mobile: 9948298326 
 
Smt D. RAJESWARI, Sr A.E.M / VPA 
Ph.0891-2873515 / Mobile: 9951055245 
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(ANNEXURE-V) 
 

VISAKHAPATNAM PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

 
CHECK LIST TO THE TENDER SCHEDULE 

 
(The documents to be submitted by the tenderers for acceptance of the tender) 

 
1.        EMD                                            -- Submitted  / NA 
 (For amount as mentioned in the NIT) 
 
2. Cost of tender schedule       -- Submitted / NA 
 (In case of tender schedule down loading from VPA Website)  
 
3. Proof of experience in executing similar nature   -- Submitted / NA 
 of works completed during last 7 years. 
 (Similar completed works should be, 
 3 (three) works each costing not less than 40% of the estimated cost 
     (or) 
 2 (two) works each costing not less than 50% of the estimated cost 
     (or) 
 1 (one) work costing not less than 80% of the estimated cost. 
 
4. Proof of average annual turnover should be not less than-- Submitted / NA 
 30% of the amount put to tender during last 3 years. 
 
5. Proof of valid solvency i.e., validity within one year -- Submitted / NA 
 (Amount as mentioned in the Tender Notice) 
 
6. Proof of Registration of Contractor   
  -- NA 
 (Other than VPA Registration) 
 
7. Proof of GST Registrations.    -- Submitted / NA 
 (For works costing more than Rs.5.00 lakhs) 
 
8. Annexure-I, II, III & IV     -- Submitted / NA 
 (Tenders invited in two-bid system) 
 Annexure-I  -  list of works completed during last 7 years  
 Annexure-II  -  list of works on hand. 
 Annexure – III  -  list of plant and machinery 
 Annexure – IV  -  list of supervisors.   
 
 
 

Signature of the Tenderer 
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VISAKHAPATNAM PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

    
PERCENTAGE - TENDER FOR WORKS 

 
I / We hereby tender for execution for Board of Trustees of the Visakhapatnam Port Authority 

of the works specified in the tender memorandum within the time specified in such memorandum at 
the rates specified therein and in accordance in all respects with the specifications design and 
instructions in writing referred to in Rule - 1 hereof and in clause - II of the conditions of contract and 
with such materials as are provided for by end in all other respects in accordance with such 
conditions so far as applicable. 

 
MEMORANDUM (GENERAL DESCRIPTION) 

 
a) Name of Work :  Valuation of land for Visakhapatnam Port 

Authority situated in 12 Zones falling in 28 
villages of Visakhapatnam (Urban), 
Visakhapatnam (Rural), Gajuwaka, Parawada 
and Bheemili Mandals for the quinquennium 
period 2023-2028. 

b) Estimated Cost : Rs. 19,06,405/- 

c) Earnest Money : Rs. 38,200/-  

d) Security Deposit (RM+PG)  
i)Retention Money (RM) 
 

: 5% RM + 3% PG 
5% of the gross bill amount will be recovered 
towards R.M. from the bills till the entire amount of 
5% of the contract value is reached  
 

    
ii) Performance Guarantee (PG) : 3% value of Contract amount. 

 
e) Time allowed for the above work 

from date of written order to 
commence. 
 
 
 
 
 

: 2 (Two) months 

Item No. Item of Work Unit   Per Rs.        Ps         Rate Tendered 

1 2 3 4 5 

 
 
 
 
CONTRACTOR 
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Should this tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND 
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far as 
applicable, or in default thereof to forfeit and pay to the Board of Trustees or its successors in office 
the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if 
no cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b) if any Cash Security Deposit  
Security Deposit is taken  
 
 
 
Receipt attached as Earnest Money(A) 
the 

 
The sum of Rs. 38,200/- is deposit with the Financial 
Adviser and Chief Accounts Officer (Port Authority) 
and full value of which is to be absolutely forfeited by 
the Board or its successors, in Office, without prejudice 
to any other rights or remedies  of the said Board or it 
successors in office should I / We  fail to commence  
the work specified in the above memorandum of 
should I / we not  deposit the full amount of SECURITY 
DEPOSIT specified in the above memorandum in 
accordance with Clause I (a)  of the said conditions of 
Contract, otherwise the said sum of        
Rs. 38,200/- (Rupees Thirty eight thousand and  
two  hundred only) shall be retained by Government 
as on account of such SECURITY DEPOSIT as 
aforesaid or (b) the full value of which shall be retained 
by BOARD on account of the SECURITY DEPOSIT 
specified in Clause I (b) of the said conditions of 
contract. 

 
Signature of contractor before submission Dated the --------------- day of ------------ of tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
          Address: 
          Occupation: 
          The above tender is here by accepted by 
          me on behalf of the Board of Trustees of   
           Visakhapatnam Port Authority. 
 
Signature of the Officer by whom accepted. Dated the ------------- day of --------------- 
  
 
               CHAIRMAN 
       VISAKHAPATNAM PORT AUTHORITY 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been affixed in 
the presence of Sri. K.RAMA MOHANA RAO, IAS, CHAIRMAN of the BOARD OF TRUSTEES has 
signed on behalf of the Board in the presence of. 
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

 
Name of Work: Valuation of land for Visakhapatnam Port Authority situated in 12 Zones falling in 

28 villages of Visakhapatnam (Urban), Visakhapatnam (Rural), Gajuwaka,                          
Parawada and Bheemili Mandals for the quinquennium period of 2023 - 2028. 

  

SCOPE OF WORK 
 
 Valuation of Land of VPA: 

 
The work comprises of the following:  

1.1 Collection and analysis of relevant data/document for assessment/review of market value 
of land in 12 zones for the purposes of cargo stacking purpose, residential, commercial and 
industrial use. 

1.2 Assessment of yield on such capital value and determination of rent and upfront premium 
as per land policy guidelines for VPA issued by the Central Govt. necessary amendments be 
incorporated, if there be any change in the guideline during pendency of the work.  

 
1.3 Review of other charges viz., way leave license fee permission fee for allowing 
construction, foreshore encroachment charges, erection of hoardings etc for VPA.  
 
1.4 Preparation and submission of draft valuation report.  

 
1.5 The Contractor will be required to give presentation of their final report before VPA 
Board/TAMP/Any other committee as may be necessary (even after submission of the report) 
and would also require to furnish all clarifications to the satisfaction of VPA and TAMP as may 
be necessary.  

 
1.6 In undertaking of the valuation, the consultant may interact with the concerned officers of 
VPA as and when necessary.  

 

Location:  VPA Lands situated in Lankelapalem, Mulakuddu, Kailasapuram, and Port area. 
 
 
 
 
 
 
CONTRACTOR         CHIEF ENGINEER 
 



17 

 

 
VISAKHAPATNAM PORT AUTHORITY 

ENGINEERING DEPARTMENT 
 

Name of Work: Valuation of land for Visakhapatnam Port Authority situated in 12 Zones 
falling in 28 villages of Visakhapatnam (Urban), Visakhapatnam (Rural), 
Gajuwaka, Parawada and Bheemili Mandals for the quinquennium period of 
2023-2028. 

 
SPECIAL INSTRUCTIONS TO THE TENDERERS 

 
1. CLAIMS AND DISPUTES: 

Any claims or disputes arising out of the contact should be promptly submitted in writing to 
the Engineer-in-Charge within one month from the date of cause of action so that the points 
at issue could be immediately verified at site by the field officers, facts ascertained and a 
prompt decision given. Claims raised beyond this time limit will not be entertained. The 
tenderers shall carefully note this stipulation. 

 
2.  SUB-LETTING:  

Engaging of labour on a piecework basis shall not be deemed to be sub-letting. 
 
3. EXCEPTED RISKS: 

The “excepted risks“ are war hostilities between India and any other country (whether war be 
declared or not) invasion, act of foreign enemies, rebellion, revolution, insurrection or Military 
usurped power, Civil war (other wise then among the contractor’s own employees) or riot, 
commotion, or disorder or use or occupation by the Employer of any portion of the works in 
respect of which certificate of completion has been issued or a cause proven to be solely due 
to the Engineer-in-charge decision or any such operation of the forces of nature as 
reasonable foresight and ability on the part of the contractor could not foreseen or reasonably 
provide against ( all of which are herein collectively referred to as the excepted risks “) . 
      

4. INSURANCE OF WORKS ETC: 
The contractor shall insure in the joint names of the Board and the contractor against all risks 
of whatever nature viz., all losses or damages from what ever cause arising (other than the 
excepted risks) for which he is responsible under the terms of the contract and in such 
manner that the Board and contractor are covered during the period of execution of the works 
for any loss or damage, occasioned by the contractor in the course of any operation carried 
out by him for the purpose of complying with his obligations. The said insurance shall cover 
the following: 
a)  The works and the temporary works to the full value of such works executed from time 

to time. 
b)  The materials, constructional plant and other things brought on to the site by the 

contractor to the full value of such materials, constructional plant and other things, 
such insurances shall be effected with an insurer and in terms approved by the Board 
(which approval shall not be unreasonably withheld) and the contractor shall whenever 
required produce to the Engineer-in-charge or his representative the policy or policies 
of insurance and the receipt for payment of current premiums provided always that 
without limiting his obligations and responsibilities as aforesaid nothing in 

 
CONTRACTOR 
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 this clause contained shall render the contractor liable to insure against the necessity 
for the repair or reconstruction of any work constructed with materials or workmanship 
not in accordance with the requirements of the contract. 
If the insurance policies do not take care of any of the risks identified or part of the 
work involved, the contractor shall indemnify the Board suitably against such risks and 
works. 

 
5.      DAMAGE TO PERSONS AND PROPERTY: 

The contractor shall (except if any so far as the specification provides otherwise) indemnify 
and keep indemnified the Board against all losses and claims for injuries or damages to any 
person in the employment of the Board or any property of the Board whatever (other than 
surface or other damage to land or crops being in the site suffered by tenants or occupiers) 
which may arise out of or in consequence of the construction and maintenance of work and 
against all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto. Provided always that nothing herein contained 
shall be deemed to render the contractor liable for or in respect of or to indemnify the Board 
against compensation or damages for or with respect to: 
 

a)  The permanent use or occupation of land by the works or any part thereof or (save as 
hereinafter provided) surface or other damage as aforesaid. 

 
b) The right of the Board to construct the works or any part thereof on/over/under/in  or through 

any land. 
 

c) Interference whether temporary or permanent with any right of a Air way or water or other 
easement or quasi easement which is the unavoidable result or the construction of the works 
in accordance with the contract. 

 
d) Injuries or damage to persons or property resulting from any act of neglect done or 

committed during the currency of the contract of the Board his agents, servants or other 
contractors (not being employed by the contractor) or for in respect of any claims, demands, 
proceedings, damages, costs, charges and expenses in respect there of or in relation 
thereto. 

 
e) Provided further that for the purpose of this clause the expression “the site shall be deemed 

to be limited to the area defined in the specification or shown on the drawings in which land 
and crops will be disturbed or damaged as an inevitable consequence of the carrying out of 
the works. 

 
6.  The Contractor shall insure against such liability with an insurer approved by the Engineer-in-

charge which approval shall not be unreasonably with-held and shall continue such insurance 
during the whole of the time including maintenance period that any persons are employed by 
him on the works and shall when required produce to the Engineer-in-Charge or his  
representative such policy of insurance and the receipt for payment of the current premium. If 
the Contractor / Tenderer shall fail to effect and keep in force the insurance referred to in the 
above clauses hereof any other insurance which he may be required to effect under the terms 
of the contract then and in any such case the Engineer-in-Charge or his representative may 
effect and keep in force any such insurance any pay such premium ‘or’ premiums as may be  
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necessary for that purpose and from time to time, deduct the amount to be paid by the 
Engineer-in-Charge or his representative as afore said from any amounts due ‘or’ which may 
become due to the Contractor / Tenderer ‘or’ recover the same as a debt due from the 
Contractor / Tenderer. 

 
7. Third party insurance: 
       

1) Before commencing the execution of the work, the contractor (but without limiting his 
obligations and responsibilities) shall insure against any damage, loss or injury which may 
occur to any property (including that of the Board) or to any person (including any employee 
of the Board) by or arising out of the execution of the works or temporary works in the 
carrying out of the contract.  

2) Such insurance shall be effected with an Insurer and in terms approved by the Chief 
Engineer save and except any accident injury resulting from any act or default of the board 
his agents or servants and for at least the amount stated in the Tender and contractor shall, 
whenever required, produce to the Engineer-in-charge or his representative the policy or 
policies of insurance and the receipts for payment of the current premiums. The minimum 
amount of third party insurance shall be Rs.3.00 lakhs.  

 
8.   Performance Guarantee: 

  a) The Contractor should submit a performance Bank Guarantee (P.G) for 3% of contract 
value in VPA’s proforma from a Scheduled bank within 30 days from the date of receipt of 
work order, failing which the contract would be rescind without any further notice. The P.G. 
should be obtained for two years period at the initial stage itself. 

 b) The P.G may be accepted in the form of Account payee Demand draft, fixed deposit 
receipt, Banker’s cheque or Bank Guarantee (for value more than Rs.5.00 lakhs) from 
Nationalized Bank / Schedule bank in the standard proforma of VPA. 

 
9. The EMD of L1 (Successful) bidder will be refunded after award of work and on submission of 

performance guarantee. The security deposit (SD) consists of two parts viz., (i) Performance 
Guarantee and (ii) Retention Money. The Retention Money will be the amount deducted from 
running on account bills @ 5%. The recovery of Retention Money shall commence from the 
first bill on wards till the entire amount of @ 5% of the contract value is reached. The S.D will 
be released on completion of contract period. The Authority of release of P.G and R.M is Chief 
Engineer and Dy.Chief Engineer respectively. 

 
10. The contractor shall be liable for authenticate verification of work men engaged I the work 

including obtaining proof of Aadhaar cards etc., 
 

11. The contractor shall engage qualified/experienced /skilled workmen whenever applicable at the 
site and proof to that extent shall be submitted to the Engineer-in-charge before existing 
commencement of the work. 
 

12. The contractor shall fulfil all the legal requirements regarding insurance, PF, ESI etc., to the 
workmen engaged in the work and shall comply all the QMS/EMS/OHSAS existing norms of 
the organization. 
 
CONTRACTOR 
 



20 

 

 
13. The contractor/ authorized representative shall monitor workmen round the clock and shall 

synchronize with the section –in-charge from time to time. 
 

14. The contractor shall be liable for any theft/damage occurred to the port property due to his 
workmen mismanagement / carelessness / un-lawful activities etc., at site, the necessary 
recovery will be affected based on the actual assessment what so ever from running account 
bills. The Engineer –in-charge discretions the final in this regard. 

 
15. The contractor shall submit the proof of actual payment done (E-Payment) to the workmen 

engaged particulars to the Engineer-in-charge for processing running bills (payment will be 
made only for prescribed persons in the work).  

 
16. Mode of payment: i)50% of the payment will be made after submission of Interim report 

 
                           ii) Balance 50% of the payment will be released after submission of final 

report 
 
 
 
 

        CONTRACTOR                  CHIEF ENGINEER 
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

 
 

SCHEDULE ‘A’ 
 

 
Schedule showing (approximately) the materials to be supplied by the Visakhapatnam Port 

Authority Board under Clause – 10 of the General Conditions of Contract to be executed and the 
rates at which they are “ to be charged for ”. 
 
NAME OF WORK: Valuation of land for Visakhapatnam Port Authority situated in 12 Zones falling 

in 28 villages of Visakhapatnam (Urban), Visakhapatnam (Rural), Gajuwaka, Parawada and 
Bheemili Mandals for the quinquennium period 2023-2028. 

SL.
No. 

Description of 
materials 

Approx. 

quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

1 2 3 4 5 6 

 

 

 

 

  

 

 

- NIL - 

 

 

 

 

 

 

 

  

 
 
 
 
 
 
 
 
 
CONTRACTOR                                                                        CHIEF ENGINEER  
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VISAKHAPATNAM PORT AUTHORITY 
     ENGINEERING DEPARTMENT 

 

 

SCHEDULE – B 

 

 NAME OF WORK: : “Valuation of land for Visakhapatnam Port Authority situated in 12 Zones 
falling in 28 villages of Visakhapatnam (Urban), Visakhapatnam (Rural), Gajuwaka, Parawada 
and Bheemili Mandals for the quinquennium period from 2023-2028.”    

 

T.I No.  Description of Item  QTY. Unit Rate Amount 
        Rs-Ps (in Rupees) 
        (in Figures  
        & words)  

1. ”Valuation of land situated in 12 

Zones of Visakhapatnam Port 

Authority for the quinquennium 

period from 2023-2028 falling in 28 

villages of Visakhapatnam (Urban), 

Visakhapatnam (Rural), Gajuwaka, 

Parawada and Bheemili Mandals.  

 

Ac. 7618.00 Cts 

 
 
 

 

 

One 

Acre  

     
     250-25 

   
   19,06,405/- 
 
 
 
 
 
 
 
 
 
 
 

         

      Total Amount (in Figures & words)     19,06,405/- 
          

 Percentage quoted excess/less over amount put to tender  
 
 
 
 
 
 
 
 
 
 

CONTRACTOR CHIEF ENGINEER 
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       VISAKHAPATNAM PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

 
NAME OF WORK: Valuation of land for Visakhapatnam Port Authority situated in 12 

Zones falling in 28 villages of Visakhapatnam (Urban), Visakhapatnam (Rural), 

Gajuwaka, Parawada and Bheemili Mandals for the quinquennium period from 

2023-2028. 

 
                                                         SPECIAL CONDITIONS 

 
1. All materials and workmanship shall conform to the appropriate Indian Standard 

Specifications, published by the Bureau of Indian Standards (BIS) latest versions 
as applicable, specifications given in the Schedule “B” (schedule of quantities and 
rates) of the contract and special conditions. Standards issued elsewhere may be 
used if approved by the Engineer-in-charge for those items of work only for which 
appropriate Indian Standards do not exist. 

 
2. The contractor has to make his own arrangements regarding temporary stores, 

work sheds etc., at his own cost. Land for such work sheds, stores, site office 
etc., till the work is completed will be given free of rent at a spot approved by the 
Engineer-in-charge. The temporary sheds shall be constructed with non-
inflammable materials like G.I. sheets etc., and shall be removed in reasonable 
time after the work is completed but not later than the expiry of maintenance 
period. In case the Contractor fails to remove the same as aforesaid, the 
department will remove the same and cost of such removal will be recovered from 
any amount due to the contractor. 

 
3. If any land is required for labour sheds, the same will be given on rent basis at 

prevailing rate from time to time under the existing rules of the Port Authority at a 
spot approved by the Engineer-in-charge, subject to availability. 

 
4. A site order book is to be kept by the contractor at the site of work. Any orders 

and/or instructions issued by the Engineer-in-charge or his authorised sub-
ordinate shall be entered in this book and shall be deemed to have been legally 
issued. The contractor shall sign each entry in token of having seen the same. 
This site order book shall be returned to the Engineer-in-charge in good condition 
after completion of the work. 
 

 
6.  The notice inviting tenders etc., shall form part of contract. 

 
7.  Port working hours are from 10.00 A.M to 01.00 PM and from 2.00 P.M to 6.00 
P.M. Any work requiring supervision carried out by the Contractor beyond working 
hours and holidays, the over time charges involving in such supervision shall be 
borne by the Contractor and the Contractor shall apply in writing well in advance of 
such work. 
 
CONTRACTOR 
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8. All the rules and regulations governing the Visakhapatnam Port Authority shall be 
applicable. 

 
9. All the claims of the Port Authority against this contract or any other transaction 
whatsoever will be recovered from the amounts due to Contractor on this contract. 

 
10. Bank Guarantees issued by National/Scheduled Banks will only be accepted in 
the approved proforma of the Port authority. 

 
11. The contractor or his authorised representative shall invariably sign in the 
hindrance register which shall be maintained by the concerned division at site of 
work whenever any hindrance takes places while execution and the same will be 
reviewed by the Engineer-in-charge from time to time, to examine the justified 
reasons for considering extension of time etc., 

 
12. During the execution of work any damages caused to the work due to rains or 
storm water shall be made good by the contractor at his own cost. 

 
13. The decision of Engineer-in-Charge is final in case of any technical clarifications. 

 
14. The Contractor/tenderer shall insure against such liability with an insurer 
approved by the Engineer-in-Charge (which approval shall not be unreasonably with 
held) and shall continue such insurance during the whole of the time that any 
persons are employed by him on the works and shall when required produce to the 
Engineer-in-Charge or his representative such policy of insurance and the receipt for 
payment of the current premium. 

 
15. As the location of work is in prohibited area the Contractor shall obtain necessary 
passes from the Commandant, CISF/VPA through the department for himself, his 
workers, materials, equipment, and vehicles etc., as per rules in force.  In view of 
security requirements personnel/workers of the Contractors shall posse’s photo 
identity cards for issue of passes. For this purpose, photo identity cards issued by the 
Contractors are also valid.  For the Contractors/authorised personnel requiring such 
photo identity cards on a long term basis, same will be issued by the Port, CISF as 
per rules in force. 

 
16. The Contractor’s specific attention is drawn to relevant clause of the notice 
Inviting tender regarding labour license and accordingly he shall obtain the license 
from the Assistant Labour Commissioner (Central) and display the same at the site of 
work.  He shall also ensure the payment of minimum wages to his labour and 
maintenance of labour attendance register at site. 
17. The Contractor shall invariably submit weekly progress reports, to the Engineer-
in-Charge in the prescribed proforma, which will be enclosed to the work order. 

 
18. It is responsibility of the Contractor to see that the job entrusted to him is done 
expeditiously with safety and in time. 

 
19. Unless stated otherwise quantities shall be measured in accordance with 
the relevant    Indian Standard method of measurements. 
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20. Conditions regarding safety requirements: 
 

a) The Visakhapatnam Port Authority is affiliated to Quality Management System 
(ISO 9001-2008), Environmental Management System (ISO 14001: 2004) and 
Occupational Health and Safety Management System (OHSAS, 18001: 2007) 
for their activities.  One copy of the policy of QMS, EMS and OHSAS are 
enclosed herewith.  The contractor shall comply with all the requirements of 
ISO 9001-2008, ISO 14001: 2004 and OHSAS 18001: 2007standard. 

 
b) The contractor shall while carrying out the above work, abide by safety 

tasks, rules regulations and procedures established by Visakhapatnam Port 
Authority as prescribed in the manuals, HIRA format, work instructions, 
operational control procedures. Copies of the same will be made available 
to the contractor upon Request for reference. 

 
c) The contractor shall abide by all Safety Standards and codes attributable to 

the material and goods to be delivered to site. 
 

d) The contractor shall participate in safety awareness meetings held at site 
adhere to the instructions issued and shall also adhere to the safety 
programme established by VPA. 

 
e) The contractor shall be responsible for health / safety of their Personnel 

including workers during their work at site and correct Aany deficiencies in 
the above matters. 

 
f) The contractor shall plan work activities so that all work will be done in 

compliance with the rules and regulations and procedure established by 
VPA and to follow safe working practices and keep site clean and neat. 

 
g) The contractor shall ensure availability of appropriate personal protection 

equipment such as safety helmets, safety shoes, gloves, life saving 
equipment nose guard, ear plugs, safety harness and goggles to their 
employees / workers etc., and ensure wearing of PPEs by their employees/ 
workers etc. while carrying out the works. 

  
h) The contractor shall ensure that all their construction plant and equipment 

to be employed on the work site is in safe and fully efficient working 
condition and arrange for carrying out required tests from time to time and 
submit certificates of such tests carried out according to safety regulations 
and ensure proper maintenance of the plant and equipment. 

 
i) The contractor shall investigate and report in writing to Engineer-in- Charge 

about accidents if any taking place at site of work including near misses 
cases and based on reviews take remedial measures and implement the 
corrective action to ensure safe working conditions at site of work. 

 
 
 CONTRACTOR 
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21.  SHORT LISTING CRITERIA OF TENDERERS 
 
A) Experience:   The tenderer has to submit Proof of experience of having 
successfully completed works in land valuation during last 7 years ending last day 
or month previous to the one in which applications are invited should be 3 (three) 
works in land valuation completed each costing not less than the amount equal to 40 
% of the estimated cost (or) 2 (two) works in land valuation completed costing not 
less than 50% of the estimated cost (or) one work in land valuation completed 
costing not less than 80% of the estimated cost. 

If the delay attributable to the contractor in execution of any completed work is more 
than 25% of contract period they will not be shortlisted and price bids will not be 
opened.    
  
B) Turnover: The tenderer has to submit details of average annual turnover not less 
than 30% of amount put to tender during the last 3 years ending 31st March of the 
previous financial year issued by any Chartered Accountant, other wise their tender 
will not be opened. 

 
C) Solvency: The tenderer has to submit solvency certificate issued from Nationalised 
Bank/Scheduled Bank to the extent of Rs  6.00 Lakhs obtained within one year which 
is valid on the date of submission of tender otherwise their tender will not be opened. 
 
D) Registration: Proof of registration as a registered Valuer / Chartered Engineer with 
Govt. / PSU or with Visakhapatnam Port Authority or other organization is not to be 
treated as an eligibility criteria, 
E) The tenderers will be short listed based on the information regarding qualification 
criteria such as experience in similar nature of works, turnover, solvency, Registration  
Certificate, plant and machinery to be deployed on the work.  Engineer/Supervisors to 
be engaged on the work etc., submitted by the tenderers along with their tender in a 
separate sealed cover.  Accordingly, price bids of the tenderers those are short listed 
by Tender Committee will be opened. 

22.  If any forged / fake documents are submitted by the tenderers, their business 
 dealings with VPA will be banned. 
23.  In the event that two or more bidders quote the same amount of percentage (The 

  “Tie Bidders”) the authority shall identify the selected bidder by draw of lots which 
  shall be conducted, with prior notice in the presence of the Tie Bidders who 
  choose to attend. 

 
24  Additional Security: In case the successful bidder quotes less than 15% estimate 

cost put to tender, additional Security deposit in the form of Demand Draft / 

Bankers Cheque / Bank Guarantee shall be obtained from the bidder before 

awarding the work for an amount equal to the difference between quoted 

percentage and limit of  – 15% subject to a maximum of 10% of the estimated cost 

put to tender. 

For Example: In case of bids with –20%, the additional SD will be 20-15 i.e, 5%. 
 
25.  The tenderers shall quote their service Tax Registration number registered with 

Excise and Service Tax Registration along with the tender. 
 
 CONTRACTOR 
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26. If the service tax is applicable for the work, the same will be reimbursed against 
submission of documentary evidence (challan), in support of payment of the same 
to the concerned authority. 

 
27 The Contractor shall investigate and report in writing to Engineer-in-charge about 

accidents if any taking place at the site of work including near misses cases and 
based on the reviews take remedial measures and implement the corrective action 
to ensure safe working condition at site of work. 

 
   28      The bidder will have to give a certificate that their firm or company is not having 

any relationship (direct / indirect) either personal or commercial with any of 
existing Trustees of VPA. 

 
   29 All the eligible Bidders, who are registered with NSIC/Ministry of MSME are 

exempted from payment of EMD amount and tender Document Cost subject to 
fulfilling of following conditions:  

i.  The Bidder should invariably submit a request letter claiming “EMD and Tender 

Document Cost exemption”. 

ii. The Bidder has to submit the self-certified copy of the registration certificate 

issued by NSIC/Ministry of MSME for the works/service relevant to the “Subject 

Tender” as per Pre-qualification criteria. 

iii. The above registration certificate should be valid on the date of opening of the 

technical bid. 

iv. The Monitory limit of the Registration Certificate shall be more than the “Amount 

put to Tender”. In case the monitory limit of the above Registration Certificate is 

less than the estimated cost (put to tender), then the above certificate will be 

treated as invalid for the subject tender value. 

v. In case the Registration Certificate issued by NSIC/Ministry of MSME is found to 

be invalid (date expired) or insufficient monitory limit or irrelevant works or 

services i.e. other than the tendered works/services. Then the above Registration 

Certificate cannot be considered for exemption of EMD & Tender Document Cost 

and the Bid received will be treated as “Bid submitted without EMD and Tender 

Document Cost”, which would attract disqualification under EMD & Tender 

Document Cost of tender conditions as mentioned above. 

vi. In  case the bid is submitted as an Indian arm of a Bidder and the eligibility criteria 

conditions were met thru foreign company, then the “EMD Exemption & Tender 

Document Cost cannot be claimed under the MSME status of Indian 

arm/Subsidiary.    

30. Refund of EMD: The EMD will be refunded to all unsuccessful bidders after issue of 

award of contract (AOC) to the successful bidder.   

31. No escalation in rates shall be allowed on any account. 
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32. Conditions stipulated by the Bidder: The bidder shall note that alternative or 
qualifying tender conditions will not be acceptable. Tenders containing qualifying 
conditions or even bidders clarifications in any form will be treated as non –
responsive and will run the risk of rejection. Price bid of bidders not conforming to 
the above condition will be returned unopened. 
 
33. No counter conditions should be included in financial proposal. Conditional 
financial proposal will be summarily rejected. 
 

 
 
 

 
 CONTRACTOR                CHIEF ENGINEER 
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VISAKHAPATNAM PORT AUTHORITY 

ENGINEERING DEPARTMENT 
 

UNDERTAKING 
 
  I am aware of the General Directions and conditions of contract works on 
percentage tender and additional conditions including amendments issued from time to 
time of the Civil Engineering Department, Visakhapatnam Port Authority. I will abide by 
them whenever works are entrusted to me and will sign them at the time of agreement 
without questioning.  Also, I will not claim anything extra for the reason that they are not 
supplied along with tender papers.  
 

 

    SIGNATURE OF THE CONTRACTOR 

     NAME: 

      ADDRESS: 

 

VISAKHAPATNAM 

Dt.  
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

 
SAFETY, HEALTH, ENVIRONMENT & QUALITY POLICY 
 

            Port of Visakhapatnam is committed to provide prompt, efficient and safe services 
to ensure quick turn round of sea, rail and road borne cargo by: 

 Implementing and continually improving the performance of Quality Management 
systems, Environment and Occupational Health & Safety by eliminating hazards 
and reducing OH&S risks. 

 Complying with the applicable statutory and regulatory requirements. 
 Preventing – injury and occupational ill health. 
 Preventing pollution to the environment by setting sound environmental 

objectivities.  
 Enhancing customer satisfaction. 
 Ensuring the promotion of awareness among the employees and the interested 

parties on Safety, Health, Environment and Quality. 
  
Make available this policy to the public, all persons working under the control of the 

organization and the interest parties. 
 

CHAIRMAN 

     Visakhapatnam 
     Date: 14.06.2020 
 
 
 
 

SECURITY POLICY 
(I.S.P.S. CODE) 

 

Visakhapatnam Port Authority is committed to provide a safe and secure working 

environment to all its employees, Port users, ships and the personnel. This will be achieved 

in the Port by establishing and maintaining the required security measures to prevent 

unlawful acts against personnel, cargo and marine assets. 

 
     

CHAIRMAN 
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

  
NAME OF THE DIVISION: _Estates division  
 

WEEKLY PROGRESS REPORT 
 
WEEK UNDER REVIEW:   FROM_______________ TO _____________ 
 
1. Name of the Work  : 
 
 
 
 
2. Work Order No. & Date  : 
 
3. Name of the Contractor(s) : 
 
4. Scheduled period of comple- 
 tion (in weeks)   : 
 
5. Number of weeks completed : 
 as on date 
 
6. Proportionate percentage : 
 of progress as on date 

a) Expected 
b) Actual 

    
7. In case of delay during the : 
 work under review reasons 
 
 
8. Cumulative delay as on date : 
 
9. Steps taken to expedite  : 
 
10. Activities on Bar Chart affected: 
 (Enclosed revised bar chart) 
 
Encl: 1 Revised Bar Chart. 
 
 
            SIGNATURE 
        NAME OF THE CONTRACTOR(S) 
          (WITH STAMP) 
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

 
ANNEXURE– I  

 
 
NAME OF THE COMPANY / FIRM: 
Experience: Works completed  

 
Please fill information about the works completed over the past seven years. 

 
 

Sl. 
No.  

Name of the 
Organization 

Name of the 
work and its 
location 

Contract price 
and Date of 
award 

Target date of 
completion 

Actual date of 
completion 
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VISAKHAPATNAM PORT AUTHORITY 

ENGINEERING DEPARTMENT 
ANNEXURE–II 

 
 
 
NAME OF THE COMPANY / FIRM: 
 
Experience: Works in progress 
 

Sl. 
No. 

Name of the 
Organization  

Location and 
description of 
work  

Value of 
Contract 

Value 
completed 
and 
certified  

Percentage 
of practical 
completion  

Scheduled 
date of 
completion 
of work 
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

 
ANNEXURE–III  

 
 

 
NAME OF THE COMPANY / FIRM: 
SOURCES: Plant and Machinery  
---------------------------------------------------------------------------------------------------------------- 
Please indicate the main plant and equipment considered by the Contractor / Firm to be 
necessary for undertaking the work and whether this plant is ready in their ownership or 
will be purchased or hired.  

 
 
 
 

 

 

 

 
 
 
 
 
---------------------------------------------------------------------------------------------------------------- 
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VISAKHAPATNAM PORT AUTHORITY 
ENGINEERING DEPARTMENT 

 
ANNEXURE–IV 

NAME OF THE COMPANY / FIRM: 
RESOURCES: List of Engineers / Supervisors proposed to be engaged on the work. 
 

Sl. 
No. 

Name & Designation Qualification Experience in relevant filed. 

 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
 
 
CONTRACTOR 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

36 

 

VISAKHAPATNAM PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

 
GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT FOR WORKS ON 

PERCENTAGE TENDER 
 

1. All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Authority. This  form will state the work to be carried out, as 
well as the date for submitting and opening tenders and the time allowed for 
carrying out the work also the amount of earnest money to be deposited with the 
tender and the amount of the Security Deposit is to be deposited by the successful 
tenderer and the percentage if any to be deducted from bills, copies of the 
specifications, designs and drawings and any other documents equipped in 
connection with the works signed by for the purpose of identification by the Chief 
Engineer, Visakhapatnam Port Authority shall also be open for inspection by the 
Contractor at the Office of the Chief Engineer, Visakhapatnam Port Authority 
during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately 
by each member, thereof, or in the event of the absence of any matter it must be 
signed on his behalf by a person holding a power of attorney authorizing him to do 
so, such power of attorney to be produced with the tender and it must disclose 
that the firm is duly registered under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, must 

also be signed by the several partners, except where the contractors are 
described in their tender as a firm in which case, the receipts must be signed in 
the name of the firm by one of the partners, or by any other person having 
authority to give effectual receipts for the firm. 

 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at 

what rate he is willing to undertake each item of the work. Tenders which propose 
any alternation in the work specified in the said term of invitation to tender, on the 
time allowed for carrying out the work or which contain any other conditions of any 
sort will be liable to rejection. No single tender shall include more than one work, 
but contractors who wish to tender for two or more works shall submit separate 
tender for each. Tenders shall have the name and number of the work to which 
the reference written out on the envelope. 

5. The Tender Committee constituted for the purpose, will open tenders in the 
presence of any intending contractors, who may be present at the time and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form.  In the event of a tender being accepted, a receipt for the Earnest Money 
forwarded there with shall thereupon be given to the Contractor who shall 
thereupon for the purpose of identification sign copies of the specification and 
other documents mentioned in Rule I.  In the event of a tender being rejected, the 
Earnest Money forwarded with such unaccepted tender shall thereupon be 
returned to the Contractor making the same. 

6. The Board shall have the right of rejection all or any of the tenders and will not be 
bound to accept the lowest tender. 
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7. The receipt of any accountant of Clerk for any money paid by the Contractor will 

not be considered as any acknowledgement of payment to the FA & CAO (Port 
Authority) and the Contractor shall be responsible for seeing that the procures a 
receipt signed by the FA & CAO (Port Authority) or a duly authorized Cashier. 

 
8. The memorandum of work tendered for the Schedule of materials to be supplied 

by the Port Authority Engineering Department and their issue rates shall be filled 
in and completed in the Office of the Chief Engineer before the tender form is 
issued to an Intending tenderer without having been so filled in and completed he 
shall request the Office to have this done before he completes and delivers his 
tender. 

SECURITY DEPOSIT 
CLAUSE I: 
 
 The person/persons whose tender may be accepted herein after called the 
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days for 
Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him of the 
notification of the acceptance of his tender deposit with FA & CAO Office (Port 
Authority) in Cash or Government Securities endorsed to the Financial Adviser & 
Chief Accounts Officer, VPA (if deposited for more than 12 months) a sum sufficient 
within amount of the Earnest Money deposited by him with his tender to make up the 
full security deposit specified in the Tender/ or (B) permit Board at the time of making 
any payment to him for work done under contract to deduct sum as we will (with the 
earnest money deposited by him) amount to this will be the same percentage as that 
in the tender at (C) percent of all monies to so payable, such deductions to be held by  
Board by way of Security Deposit provided always that in the event of the Contractor 
a lumpsum by way of Security Deposit as contemplated at (A) above then and such 
case, if the sum so deposited shall not amount to percent of the total estimated cost 
of the work if shall be lawful for Board at the time of making any payment to the 
Contractor for work, done under the contract to make up the full percentage of by 
deducting a sufficient sum of every such payment at last aforesaid. All compensation 
or other such of money payable by the Contractor to the Board under the terms of his 
contract may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any account whatsoever and in 
the event of his security deposit being reduced by reason of any such deduction or 
sale as aforesaid, the Contractor shall within the days thereafter make good, in case 
of Government Securities as aforesaid any sum or sums which may have been 
deducted from or raised by sale of his security deposit or any part thereof. 
CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence (time being deemed to be 
of the essence of the contract on the part of the Contractor) and the Contractor shall 
pay a compensation, an amount equivalent to ½% (half percent) per every week of 
delay subject to a maximum of 10% on the whole contract value as the competent 
authority whose decision in writing shall be final may decide on the contract value on 
the whole work as shown by the tender that the work remains uncommenced, or 
unfinished, after the proper dates and further to ensure good progress during the  
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execution of the work, the Contractor shall be bound in all cases in which the time 
allowed for any work exceeds one month to complete one fourth of the whole of the 
work before one fourth of the whole time allowed under the contract has elapsed, one 
half of the work, before one half of such time has elapsed and three fourths of the 
work before three fourth of such time has elapsed.  In the event of the Contractor 
failing to comply with this condition he shall be liable to pay as compensation an 
amount as mentioned above as the competent authority (whose decision in writing 
shall be final) may decide on the said contract value of the work for every week that 
the due quantity of the work remains in complete. 
 
NOTE: The Competent Authority in this case the authority empowered to sanction the 
work. 
b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay penalty at 
sum not exceeding 10% of the contract price as decided by the Competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the Contractor 
shall have tendered himself liable to pay compensation amounting to the whole of his 
security deposit (whether paid in one sum or reduced by instalments or submitted a 
breach or any of the terms contained in Clause 19 (b) the Chairman on behalf of the 
Board shall have power to adopt any of the following courses he may deem best 
suited to the interest of Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the 
Contractor under the hand of Chairman or the Authority nominated by Chairman with 
the approval of Chairman/VPA shall be conclusive evidence and which case the 
security deposit to the Contractor shall stand forfeited and be absolutely at the 
disposal of the Board. 
(B) To employ labour paid by the Port Authority, Engineering Department and to 
supply materials to carryout the work of any part of the work, debiting the Contractor 
with the cost of the labour and price of the materials of the amount of which  cost and 
price a certificate of the Engineer-in-charge shall be final and conclusive against the 
Contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same rates as if it has been carried out by the Contractor 
under the terms of the value of the work done shall be final and conclusive against 
the Contractor. 
Contract for remains liable to pay compensation if any not taken under clause 3 
power to take possession of or require removal of sell contractor’s plant. 

(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which 
case any expenses, which may be incurred in excess of the sum which could has 
been paid to the original contractor, if the whole work has been executed by him(of 
the amount of which excess to certificate in writing of the Engineer-in- Charge shall 
be final and conclusive shall be borne and paid by the original contractor and may be 
deducted from any money due to him by Board under the contract or otherwise or 
from his security deposit or the proceeds of sale thereof a sufficient part thereof. 
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(d) In the event of any of the above courses being adopted by the Board, the Contractor 
shall have no claim to compensation for the any loss sustained by him any reason of his 
having purchase or procured any materials or entered into any engagement made any 
advances on account of, or with a view of the executing of the work or the performance 
of the contract and in the contractor shall be rescinded under the provision aforesaid the 
Contractor shall not be entitled to recover or be paid a sum for any work thereto for 
actually performed under his contract unless and until the Chief Engineer, 
Visakhapatnam Port Authority will have certified in writing the performance, of such and 
the value payable in respect thereof and he shall only entitled to be paid by the value so 
certified. 
Clause 4: 

 In any case in which any of the powers, conversed upon the Board by Clause 
9 thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver if any of the conditions hereof and such 
powers shall at withstanding the exercisable in the event of any future case or default by 
the Contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his security deposit and the liability of the 
Contractor for past and future compensation shall remain unaffected.  In the event of 
Board putting in force either of the power(s) or (c) vested in him, under proceeding 
clause he may, if he so desired take possession of all or any tools, plant, materials and 
stores in or upon the works, or the site thereof or belonging to the Contractor, or 
procured by him and intended to be used for the execution of the work or any part 
thereof, paying or in case of these not being applicable at current market rates to be 
certified by the Engineer-in-Charge whose certificate thereof shall be final otherwise the 
Engineer-in-Charge may be noticed in writing to the Contractor or his clerk of the work 
Foreman or other authorized Agent required him to remove such tools, plant, materials or 
stores from the premises (within a time to be specified in such notice) and in the event of 
the Contractor failing comply with any such requisition the Engineer-in-Charge any 
removal them at the contractor’s expenses or sell them by auction or private sale on 
account of the Contractor and at his risk in all respects and the certificate of the 
Engineer-in-Charge as the expense of any such removal and the amount of the proceeds 
and expenses of any such sale shall be final and conclusive against the Contractor. 
CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds 
he shall apply in writing to the Competent Authority within 30 days of the date of 
hindrance on account of which he desires such extension as aforesaid and the 
Competent Authority shall if in his opinion which shall be final reasonable grounds be 
shown therefore, authorize extension of time, if any as they in this opinion or be 
necessary or proper. 
CLAUSE 6:  
 On completion of the work, the Contractor shall be furnished with a certificate by 
the Engineer-in-Charge of such completion but no such certificate shall be given nor shall 
the work be considered to be completed until the Contractor shall have removed from the 
premises on which the work shall be executed all scaffolding surplus materials and 
rubbish and cleared off the dirt from all wood work, doors, windows, walls, floors or other 
parts of any building in upon or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution thereof not until the work shall  
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been measured by the Engineer-in-Charge whose measurements shall be binding and 
conclusive against the Contractor. If the Contractor shall fail to comply with the 
requirements of this Clause and the removal of scaffolding, surplus materials and rubbish 
and clearing off dirt on or before the date fixed for the completion of the work the 
Engineer-in-Charge may at the expenses of the Contractor remove such scaffolding, 
surplus materials and rubbish and dispose off the same as he thinks fit clean off such dirt 
as aforesaid and the Contractor shall forthwith pay the amount of all expenses as 
incurred and shall have no claim in respect or any such scaffolding or surplus materials 
as aforesaid except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE 
REGARDING AS ADVANCES 

 No payment shall be made for works estimated to cost less than Rupees one 
thousand till after the whole of the work been completed and a certificate of completion 
given. But, in the case of works estimated to more than Rupees one thousand the 
Contractor shall on submitting the bill therefore he entitled to receive monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, 
those certificate of such approval and passing of the sum so, payable shall be final and 
conclusive against the Contractor. But a such a intermediate payments shall be regarded 
as payment by way of advance against for work actually done and completed and shall 
not preclude the requiring of bad, unsound and imperfect or unskilful work to be removed 
and taken away and reconstructed or re-erected or be considered as an admission of the 
due performance of the contract or any part thereof in any respect, or the accruing of by 
claim nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-
Charge under those conditions or any of them as to the final set-wise or in any other way 
vary or effect the contract. The final bill shall be submitted by the Contractor, within one 
month of the date fixed for completion of the work otherwise the Engineer-in-Charge’s 
certificate of the measurement and of the total amount payable for the work accordingly 
shall be final and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 A bill shall be submitted by the Contractor each month on or before the date fixed 
by the Engineer-in-Charge for all works executed in the previous month and the 
Engineer-in-Charge shall take or cause to be taken the requisite measurement for the 
purpose of having the verified and the claim, as far as admissible adjusted, if possible 
within the expiry of ten days from the presentation of the bill. If the Contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may depute a 
subordinate to measure-up the said work in the presence of the Contractor whose 
counter signature to the measurement list will be sufficient warrant and the Engineer-in-
Charge may prepare bill from such list which shall be binding on the Contractor in all 
respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 
 The Contractor shall submit bills on the printed forms to be had on application at 
the Office of the Engineer-in-Charge and the charges in the bills shall always be entered 
at the rates specified in the tender of in the case of any extra work ordered in pursuance 
of these conditions, and not mentioned or provided not in the tender at the rate 
hereinafter provided for such work. 
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CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank 
instead of direct to him provided that the Contractor furnished to the Engineer-in-Charge 
(a) an authorization in the form of a legally valid document each as power of attorney 
conferring authority on the Bank to receive payment and (b) his own acceptance of the 
correctness of the account made, but as being due to him by Board or his signature on 
the bill of other claim preferred against Board before settlement of other claim preferred 
against Board before settlement by the Engineer-in-Charge of the account or claim by 
payment to the receipt given by the such bank shall constitute a full and sufficient 
discharge for the payments, the Contractor should wherever possible present his bills 
duly. 
 Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Authority. 
CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required 
that the Contractor shall use certain stores to be provided by the Engineer-in-Charge 
(such materials and stores and the prices to be charged there, therefore, the 
convenience of the Contractor but not so as in any way to control and meaning or defect 
to this contract, specified in the schedule of memorandum hereto annexured), the 
Contractor shall be supplied with such materials and stores as required from time to time 
to be issued by him for the purpose of the contract only and the value the full quantity of 
materials and stores supplied at the rates specified in the said schedule or Memorandum 
may be set off or deducted from any such than due or thereafter to become due to the 
Contractor under the contract, or otherwise or against from the security deposit or the 
proceeds of the said thereof, if the same is held in Government Securities, the same or a 
sufficient portion thereof being in this case sold for the purpose.  All materials supplied to 
the Contractors shall remain the absolute property of Board, and shall not on any 
account be removed from the site of work, and shall at all names be open to inspection 
by the Engineer-in-Charge.  Any such materials unused and in perfectly good condition 
at the same of the completion or determination of the contract shall be returned to the 
Engineer-in-Charge’s stores, if it by a notice in writing under his hand he shall be so 
require but the Contractor shall not be entitled to return any such materials unless with 
such consent and shall have no claim for compensation on account of any such materials 
so supplied to him as aforesaid being unused by him or for any wastage in or damage to 
any such materials. 
CLAUSE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS ETC. 

 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully, to the designs, conform drawings and instructions in 
writing relating to the work side by the Engineer-in-Charge and lodged in his office and to 
which the Contractor shall be entitled to have access at such office. 
 Office or in the site of the work for the purpose of inspection during office hours 
and the Contractor shall if he so requires, be entitled at his own expense to make or 
cause to be made copies of the specifications and of all such designs, drawings and 
instructions as aforesaid. 
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CLUASE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS  

A. RATES FOR WORKS NOT IN THE SCHEDULE: 

 The Engineer-in-Charge shall have power to make any alteration in omissions, from 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary or advisable during the 
progress of the work and the Contractor shall be bound to carryout the work in 
accordance with any instructions which may be given to him in writing signed by the 
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 
not invalidate the contract and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified  as part of the work 
shall be carried out by the Contractor on the same conditions in all respects on which 
he agreed to do the main work. The time for completion for the work shall be 
extended in the proportion that the altered, additional or substituted work bears to the 
original contract work and the certificate of the Engineer-in-Charge shall be 
conclusive as to such proportion.   

B. PAYMENT FOR VARIATIONS: 

      Variation permitted shall not exceed 25% in quantity of each individual item and 
 + 10% of the total contract price.  

 For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the 
order given below : 

i) Rates and prices in Contract if applicable plus escalation as per contract 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 
15 % for overheads and profits of contractor. 

 For items in the Bill of Quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be : 

i)  Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply 

ii)  Rates and prices in the current VPA schedule of Rates plus ruling percentage, in 
respect of items covered in VPA schedule of Rates.  

iii) Market rates of material and labour, hire charges of plant and machinery used plus 
15% for overheads and profits of contractor for items not covered in VPA schedule of 
Rates. 

      For such extra work beyond permitted variation, within 14 days of the date of 
instruction for  executing varied work, and before the commencement of such work, 
notice shall be given either (a) by the contractor to the Employer of his  intention to 
claim extra payment or a varied rate or price, or (b) by the Employer to the contractor 
of his intention to vary rate or price. 
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 If  there is delay in the Employer and the contractor coming to an agreement on the rate 

of an extra item, rates as proposed by the Employer shall be payable provisionally till 

such time as the rates are finally determined or till date mutually agreed. 

 If the Nodal Officer or his nominee decides that the urgency of varying the work prevent 

a quotation being given and considers not delaying the work, no quotation shall be 

given and the Variation shall be treated as a Compensation Event. 

     All increases beyond contract provision shall be taken to the notice of the Chief Engineer 

before execution of the same. 

Clause –13 No compensation for alteration or restriction of work to be carried out 
 If at any time after the commencement of the work the board shall for any reason 
what–so-ever, not required the whole there of as specified in the tender to be carried out 
the Engineer-in–charge shall given notice in writing of the fact to the contractor who shall 
have no claim to any payment or compensation whatsoever on account of any profit or 
advantage which might have derived from the execution of the work in full, but which he 
did not derive in consequence of the full month of the work not having been carried out 
neither shall be have any claim for compensation by reason of any alternations have 
been made in the original specifications, drawings designs, and instructions which shall 
involve any curtailment of the work as originally contemplated. 
 
Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, 
that any work has been executed with unsound imperfect or unskillful workmanship or 
with materials if any, inferior description or that any materials of articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contract, the 
contractor shall on demand, in writing from the Engineer-in-Charge specifying the work 
materials, or articles complained of not withstanding  
that the same may have been inadvertently passed, certified and paid for, forthwith 
rectify or remove the materials or articles as specified and provided other proper and 
suitable materials or articles at his own proper change and cost, and in the event of his 
failing to do so when a  period to be specified by the Engineer-in-Charge his demand 
aforesaid then the contractor shall be liable to pay compensation at the rate of 1% on the 
amount of estimate for eve4ry day to9 exceeding 10 days, while his failure that Engineer-
in-charge may rectify with others, the materials articles complained of as the case may 
be at the risk or expense in all respects of the contractor. 
 
Clause-15:  Works be open to inspection contractor or responsible agent to be 

present. 
 
 All works under or in course of execution of executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Engineer-in- Charge 
and his subordinate and the contractor shall at all times during the usual work hours and 
at all other times at which reasonable notice of the intention of the Engineer- in-charge or 
his subordinate to visit the works shall have been given to be contractor, either himself 
be present or receive orders and instructions or have a responsible agent duly accorded 
in writing, present for that purpose. Order given to the contractor’s agent shall be 
considered to have the same a force as if they had been given to the contractor himself. 
 
 

CONTRACTOR 



 

44 

 

 
Clause-16:  Notice to be given before work is covered up  
   
 The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work on order that the same may be measured 
and correct dimension thereof be taken before the same so covered up to or placed 
beyond the each of measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractor’s expense or in default there of 
no payment or allowance shall be made for such work or the materials with which the 
same was executed. 
Clause-17:  Contractor liable for damage done and for imperfections for 3 months 

after certificate. 
                       In the contract his work people or servants shall break defense injure or 
destroy any part of building, in which they may be working or any building  road, road 
curbs, fence, enclosures, water pipes, cables, drains, electric or telephone posts or 
wires, trees, grass or grass land or cultivated ground continuous to the premises in which 
the work or any part of it is being executed or if any damage shall happen to the work 
while in progress, from any cause whatever or any imperfections become apparent in it 
within 3  months.  After a certificate final or other of its completion shall have been given 
by the Engineer-in-charge as aforesaid, the contractor shall make the same good at his 
own expense, or in default, the Engineer-in-charge may cause the same to be made 
good by the other workmen and deduct the expense (of which the certificate of the 
Engineer-in-charge shall be final) from any sums that may be then, or at a time there 
after may become due to the contractor, or from his security deposit or the proceeds of 
sale, there of or of a sufficient portion thereof, the security deposit of the contractor shall 
not be refunded before the expiry of 3 months.  
Clause – 18: Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special 
materials if any, as many in accordance with the Contract be supplied from the Engineer-
in-Charge stores, cordage, plant, tools appliances implements, ladders, tackle, 
scaffolding and temporary works requisite or proper for the proper execution of the work 
whether original altered or substituted and whether including in the specification or other 
documents forming part of the contract preferred to in these conditions, or not, on which 
may be necessary for the purpose satisfying or complying with the requirements of the 
Engineer-in-charge  as to any matter as to which under these conditions he is entitled to 
be satisfied or which he is entitled to require together with carriage therefore, to and from 
the work. The contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out work, and 
counting weighting and assisting in the measurement or examination at any time and 
from time to time of the work or materials. Failing his so doing the same may be provided 
by the Engineer-in-charge at the purpose of the contractor and the expenses, may be 
deducted from any money due to the contractor and the contract or from his security 
deposit of the proceeds of same thereof, or of a sufficient portion thereof. The Contractor 
shall also or vide all necessary facing and lights required to protect the public from 
accidents and shall be found to be a the expenses of defense of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs which may be 
awarded in any such suit, action or proceedings to any such persons of which may with 
the consent of the contractor be paid to compromise any claim by any said person. 
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Clause –18 ‘A’: 
 
 In every case in which by virtue of the provision of section-12 sub-section (1) of 
the workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to 
workmen employees by the contractor in execution of  the works Board will recover from 
the contractor the amount of the Compensation so paid, and without pre judice to the 
rights of  Board under section12, sub-section-2 of the said Act Board shall be at liberty to 
recover such amount of the Part there of by deducting it from the Security deposit or from 
any time due to or otherwise Board shall not be bound to contest any claim made against 
it under section-12, sub-section (1) or the said Act, except on the written request of the 
contractor and upon his giving to board full security for almost for which Board might 
become liable in Vensequence of contesting such claim. 
 
Clause –19 : 
 No female labour shall be employed within the units of contentment. 
Clause –19 (1): 
 The contractor shall provide all facilities as provided under contract labour 
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell be 
responsible for violation of any of the same. 
Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement the Contractor Labour (Regulation 
and Abolition) Act, 1970 and (herein after called the said Act) and Central rules made 
there under by Government of India and any other Act, Rules and Regulations made by 
the Central or State Government and such other rules and regulations made applicable 
by the Board from time to time in regard to payment of wage, wage period deductions 
from wages, recovery of wages not paid and deduction unauthorisedly made, 
maintenance of wage registers, wage cards, publication of scale of wages all terms 
returns and the maintenance of necessary health and sanitary arrangements. 
(b): 
 The contractor shall obtain the necessary licence for employing the Contract 
labour for executing the work, now contracted upon as per the said Act and rules within 
15 days from the date of work order and shall ensure to maintain the same effective 
throughout the period of this contract at his own cost. The decision of the Board and or 
Asst. Labour Commissioner (Central) Regarding the applicability of the Act is final and 
binding on the contractor. 
(c) : 
 The contractor shall in no case, commence the work, unless be obtained and 
produce the licence under the Act and the time for completion of work as given in the 
tender is inclusive of the time required to obtain produce the said licence. 
 
(d): 
 If the Port is caused to pay reimburse or incur such amount as may be necessary 
to cause or to observe for non observance of the provisions stipulated in Clause-19(a) 
mentioned above, on the part of the contractor the Engineer-in-Charge shall have the 
right to deduct from any moneys due to the Contractor his security deposit or recover 
from the Contractor personally any sum required or estimated to be recovered for making 
good the loss or damages suffered by the Board. 
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(e): 
 It shall be the duty of the Contractor to obtain a licence under the Act for such 
number of workmen as may be necessary for the completion of the work within the 
prescribed time and any recommendation regarding the number of workmen made by the 
Engineer-in-Charge shall not absolve the Contractor from his responsibility in completing 
the work within the prescribed time. 
 
(f): The contractor shall also observe the following conditions : 

i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers 

engaged by him on the work. 
 

EXPLANATION: 
  “Minimum Wage” means whether for time or piece  work notified by the Ministry of 
Labour Employment and Rehabilitation (Replacement of labour and Employment).  New 
Delhi as made applicable for works under this organization and the minimum wage act 
and where such wages have not been so notified the wages prescribed by the Central 
Public Works Department for the District in which the work is done or such rates as 
would be notified by the Board from time to time. 
 

iv) The Contractor shall not withstanding the provision of any contract to the 
contrary, cause to be paid minimum wage to labourers indirectly engaged 
on the above work including any labour engaged by his sub – contractors in 
connection with the said works as if the labourers had been immediately 
employed by him. 

 
v) Vis-à-vis the Board, the Contractor shall be primarily liable for all payments 

to be made under area for the observance of the Act Rules and 
Regulations aforesaid without prejudice in his right to claim indemnity from 
his Sub-contractor. 

 
vi) The Contractor shall at his own expenses provide or arrange for the 

provision of foot-wear for any labour doing cement mixing work (The 
Contractor has undertaken to execute under this contract) to the 
satisfaction of the Engineer-in-charge and on his failure to cost thereof from 
the Contractor.  

 
vii) The Contractor shall submit by the 4th and 19th of every month to the 

Engineer-in-charge, as true statement showing respect of the second half 
of the proceeding month and first of the current month respectively (1) the 
number of labourers employed by him on the work (2) their working hours, 
(3) the wages paid to them, (4)  the accidents that occurred using the said 
fortnight showing the circumstances under by them and (5) the number of 
female workers who have been allowed maternity benefit according to 
Clause-19-C and the amount paid to them failing which the Contractor shall 
be liable to pay to the Board, sum not exceeding Rs.50/- for each default or 
materially incorrect statement. The decision of the Executive Engineer shall 
be final in deducting from any bill due to the Contractor the amount levied 
as fine.  
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(g) Maternity benefit rules for female workers employed by Contractors, leave and 
pay during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 
weeks up to and including the day of delivery and 4 weeks, following that 
day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

2. PAY: In case of delivery, leave pay during maternity leave will be at the 
rate of the Women ‘s average daily earnings calculated on the total wages 
earned on the days when full time work was done during a period of 3 
months immediately proceedings the date on which gives notice that the 
excepts to be confined or at the rate of 75 paise a day whichever is greater. 

 
 ii) In case of miscarriage, leave pay at the rate of average daily earnings 

calculated on the total wages earned on the days when full time work was 
done during a period of 3 months immediately proceeding the date of such 
miscarriage.  

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
No maternity leave benefit shall be admissible to a women unless she has been 
employed for a total period not less than 6 months.  

 
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded 

and security deposit for sub-letting bribing of the contractor become 
insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be a part of this contract 
and any breach thereof shall be deemed to be a break of this contract. 
Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt 
so to do, or becomes insolvent or commence any insolvency proceedings or make any 
composite or with this creditors or attempt so to do or it any bribe, gratuity, gift lead 
perquisite reward for advantage, precautionary and otherwise shall either directly or 
indirectly be given promised or offered by the contractor, or any of his servants of agents, 
to any public office or person in the employ of Board in any way relating to hi  office or 
employment or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-charge may thereupon by notice in writing 
rescind the contract and the Security Deposit of the Contractor shall thereupon stand 
forfeited and be absolutely at the disposal of Board and the same consequences shall 
ensure as if the contract had been rescind under Clause –3 hereof and in addition the 
Contractor shall not be entitled to recover or be paid for any work thereto for actually 
performed under the contractor. 
Clause – 22: Sum payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss changes in 
constitution of firm works under direction of the C.E. settlement of 
dispute.  

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without 
reference to the actual loss or damage sustained and or not any damage shall have been 
sustained  
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Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 
Clause – 24: 
 All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port 
Authority for the time being who shall be entitled to direct at what point or points and on 
what manner they are to be commenced and from time to time carried on.    
 
CLAUSE No 25 to 29 deleted.   
 
CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores 
and articles of European or American Manufacture which may be required for the work or 
any part thereof or in making up articles, required therefore, or in connection there with 
unless he has obtained permission in wring from the Engineer-in-charge to obtain such 
stores an articles elsewhere.  The value of such stores and articles as may be supplied 
to the contractor by the Engineer-in-charge will be debited to the contractor in his 
account at the rates shown in the Schedule attached to the contract and it they are not 
entered in the Schedule they will be debited at cost price which for the purpose of this 
contract include the cost of carriage and other expenses, whatever which shall have 
been incurred in obtaining delivery of the same at the stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of 
parts of the work, the contractor shall be entitled to payment  in respect  of the  items of 
work involved or the part of the work in question at the same rates as are  payable, under 
this contract for such items, or if the part of the work in question is not in the opinion, of 
the Engineer-in-charge may at his discretion pay the lump sum amount  entered in the 
estimate and the certificate in writing of the Engineer-in-charge shall be final and 
conclusive against the contract with regard to pay sum or sums payable to him under the 
provision of this clause. 
CLAUSE- 32:   Action where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district 
specification and in the event of there being so strict specification then in such cases the 
work shall be carried out in all respects in accordance with the instructions and 
requirement of the Engineer-in-charge.  
CLAUSE- 33:  Definition of work. 
 The expression “work” where used in these conditions shall unless there be 
something either in the subject context repugnant to such construction be constructed  
and take to mean the works by or by virtue of the contract contracted  to be executed 
whether temporary or permanent and whether original, altered, substituted or additional. 
INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Authority and its 
successors.  
 Works importing the singular number only include the plural number and vice-
versa. 
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CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, 
sewer   and drainage pipes, telecommunication cables etc., are embedded in the port 
roads, road side berms hard surfaced areas, pavements etc. The fibre optical I.T. cable 
is very costly and if damaged requires  replacement for full length as jointing would be 
ineffective.  
 
The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-
withstanding such approval he shall be responsible to take necessary precautions by 
way of deploying suitable  means and restraint to avoid damage to any of the service 
lines.  In case of any damages caused during excavation or subsequently during 
progress of the work, the contractor should replace the same forthwith to original design 
with material procured from manufacturers approved by V.P.T.  as required, at his cost, 
failing which, recovery of cost thereof including cost of  down time of the facility as 
evaluated  by the Engineer-in-charge, would be effected from the bill amounts payable  
to the contractor. 
 
 Further, earth  work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by 
the contractor manually taking proper precautions. 

 
ADDITIONAL CONDITIONS: 
 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone    
And other materials obtained in the work as dismantling etc., will be considered    
As Board property and will be disposed off to the best of advantage of the Board. 

 
2.    The contractor under take to have the site clean, free from rubbish to the          

satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be 
removed to the place fixed by the Engineer-in-charge and nothing extra will be paid. 

 
3. INCONVENIENCES TO PUBLIC; 
 

The contractors shall not deposit materials on any site, which will seriously 
inconvenience the public. The Engineer-in-charge may request the contractor to 
remove any materials which are considered by him to be dangerous or 
inconvenience to the pubic or cause to be removed at the contractor’s cost. 

 
4. HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the 
approved site and shall make arrangement for conservancy and sanitation in the labour 
camp to the satisfaction of the local public health and Medical  authorities.  He also make 
arrangement at his/their own cost for laying of pipe lines for water supply to his/their 
labour camp from the existing mains whenever Available and shall pay all fees charges 
and expenses in connection with and   Incidental thereto. 
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5…PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR 
CONTROLLED AREA LABOUR; 
 
The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area within 
the radius of 20 miles of the controlled area. Subject to above the contractor shall 
employ imported labour only i.e., depot imported or labour imported labour by 
contractor from area from which import is permitted.  

 
  Where ceiling price for imported labour has been fixed by provincial or Regional 
Labour Committee not more than the ceiling price shall be paid to the labour by the 
Contractor. 

 
The Contractor shall immediately remove any labour, which may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so 
shall tender the Contractor liable to pay the Board a sum calculated at the rate of 
Rs.10/- per day per labour. The Certificate of the Engineer-in-charge about the number 
of the coal mining or controlled area labour and the number of the days, which they 
worked, shall be final and binding upon all parties to this contract. 

 
  It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested with the remaining of the exception of 
Section-74 of the Indian Contract, 1972. 

 
6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
 
  If the water required to execution of work is supplied  to the Contractor by Board. It 
will be subject to the conditions and rates laid down in the local rules or the supply of 
water in force at the time of the acceptance of the contract. The Contractor shall make 
his own arrangements for water connections and laying pipelines of sources of supply 
from existing mains. 

7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 
Owing to difficulty  in obtaining certain materials in the open market the Board   

Have undertaken to supply materials specified  in Schedule ‘A’ of the tender form    At 
rates stated therein.  There may be delay in obtaining the materials by the    Department 
and Contractor is therefore required to keep himself in touch with    The day to day 
position regarding the supply materials from the Engineer-in- Charge and to so adjust the 
progress of the work that labour may not  remain  Idle  nor may there by any other claim  
due to or arising from delay in obtaining     The materials.  It should clearly understand 
that no claim whatsoever should be entertained by the Board on account of delay in 
supplying materials. 
8.   RETURN OF SURPLUS MATERIALS: 

   
Notwithstanding any thing contained to the contrary in any or all of the clauses   Of this 
contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under orders of 
permits or license issued by the Board the Contractor shall hold  the said materials 
economically and solely for the purpose of the contract and not  dispose of them without 
the permission of the Board and return if  required by the Engineer-in-charge all surplus  
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or unserviceable materials that May be left with him after the completion of the contract 
at its termination of\ any reason whatsoever on being paid or credited such price as the 
Engineer-in  Charge shall determine having due regard to the condition of the materials.  
The price allowed to the contractor however shall not exceed the amount  charged to him 
excluding the storage charge if any. The decision of the  Engineer-in-charge shall be final 
and conclusive.  In the event of breach of the aforesaid condition the contractor  shall in 
addition to throwing  himself   open to the action or contravention of the terms of the 
license or permit and or  for all moneys, advantages or profits resulting  or which in the 
usual  course would  have resulted to him by reason of breach. 
 
9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the  contract no application for such extension will be entertained  if it is not 
received in sufficient time to allow the Chairman to consider  it and the contractor  will 
be responsible for the consequences arising out of the negligence in this respect. 

S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in 
above memorandum in accordance with Clause-I (a) of the said conditions contract and 
an amount equal to the amount of the earnest money mentioned in the  form  of invitation 
to tender shall be absolutely forfeited to the Board be recovered out of the deposit in so 
far  at the same may extend in terms of the said bond in the event of deficiency out of 
any other moneys due to me or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
. No deviation from specifications stipulated in the contract of additional items  of 
works shall be carried out by the contractor unless the rates of the substitute altered or 
additional items have been approved in writing by the competent authority, failing which 
Board will not be bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central  P.W.D.or any 
officer of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18.  Sales tax or any other tax or materials in respect of this contract shall be payable by 
the Contractor and Board will not entertain any claim whatsoever in this respect. .  
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